
TERMS OF REFERENCE (ToR) 

Renewable Energy Plans of Bagmati and Gandaki Provinces 

MULTI ACTOR PARTNERSHIPS FOR 100% RENEWABLE ENERGY 

 

A. BACKGROUND 

The “Multi-Actor Partnerships (MAPs) for Implementing Nationally Determined Contributions 

(NDCs) with 100% Renewable Energy (RE) for All in the Global South” hereafter referred to as 

MAPs for 100% RE is a three-year project commencing from 2020. Funded by the Federal 

Ministry of Economic Cooperation and Development, Germany (BMZ) the project aims to 

introduce and consolidate multi actor partnerships across varied stakeholders – government civil 

society, business and academia - with a vision of transitioning towards a 100% renewable energy 

scenario in three countries – Nepal, Vietnam and Uganda. The project has three major projected 

outcomes, establishing the MAP platform, developing policy roadmaps including technical 

scenario for 100% RE by 2050, and international transfer and exchange of knowledge. In Nepal, 

the project is implemented by Prakriti Resources Centre (PRC) and WWF Nepal.  

The main objective of this project is to facilitate implementation of project activities as well as to 

convene, connect and engage multi-stakeholders for national and international discussions and 

concerted efforts to reach 100% RE for Nepal by 2050. The expected outputs of project are as 

listed below.  

Outputs 

 Establish a multi-actor partnership; to facilitate knowledge exchange between 

stakeholders to develop a joint vision for a RE powered future. 

 Develop a country-tailored 100% RE scenario which highlights possible transition 

pathways, based on the current energy mix and planned energy (renewable and 

traditional) projects and will support national climate change policy, NDC and SDG 

target implementation. 

 Use the 100% RE scenarios to discuss necessary policy changes for a 100% RE future 

and develop a 100% RE policy roadmap.  

 Develop renewable energy policy and plan in Bagmati and Gandaki provinces to 

contribute to 100% RE scenario by 2050.   

 Implement renewable energy technologies (RETs) in rural areas of Nepal to improve 

energy access for marginalized and climate vulnerable communities. 

About the Assignment  

The project in collaboration with Alternative Energy Promotion Centre (AEPC) has initiated 

process of formulation of provincial level renewable energy plans in Bagmati and Gandaki 

provinces. These two provinces have great potentialities of harnessing renewable energy. 

Hydropower, solar energy, wind energy and bioenergy are primary types of renewable energy.  

Ministry of Physical Infrastructure Development in Bagmati Province and Ministry of Energy, 

Water Resources and Drinking Water in Gandaki Province are the focal government agencies 

responsible for development of renewable energy in the respective provinces. PRC preliminary 



meetings with concerned stakeholders in two provinces showed that they had already initiated 

few interventions and committed to develop a long –term plan on development of renewable 

energy.  

In Bagmati province, 98.1% of population have access to electricity. Almost 57% of households 

use fuelwood as a primary source of energy for cooking. Hydropower, both off-grid and grid-

connected solar energy; transmission and distribution systems; energy efficiency; promotion of 

biomass and wind energy are priorities of the province. Sustainable Development Goals Status 

and Roadmap of Bagmati province have below listed renewable energy related targets for 2030.   

S.N Target and Indicators By 2030 

1 Proportion of population with access to electricity  100 

2 Proportion of population with primary reliance on clean fuels and 

technology for cooking  

85 

3 Electricity consumption (Kwh per capita)  1598 

4 Installed capacity of hydropower  3500 

 

Similarly, Gandaki province targeted to provide electricity access to all households within two 

years (by 2076/77) but this target could not be achieved due to several reasons. Biogas, one 

locality one micro-hydro, electric vehicles and electric cooking stoves, solar energy, large 

reservoir type hydropower, emission reduction through mitigation are renewable energy related 

priorities as listed in Sustainable Development Goals Status and Roadmap of the province. The 

province had committed to formulate Energy Policy. Other targets include:  

 Household with access to electric cooking: 125,000 households by FY 2080/81 (BS) 

 Electric Vehicle Charging Station: 26 by FY 2080/81 (BS)  

 Electric Vehicle:  30 by FY 2080/81 (BS)  

 To link/join the renewable energy to national grid and initiate net payment.  

Rolling out of these targets and priorities requires an ambitious long-term plan on renewable 

energy by the provincial governments. MAPs for 100% RE project is providing technical support 

to Bagmati provincial government and Gandaki provincial government to formulate a periodic 

plan that lay out renewable energy priorities of the respective provinces. PRC is seeking a 

service of consultancy firm for the same.  

 

B. OBJECTIVES  

The assignment aims to support the development of renewable energy plans of Bagmati province 

and Gandaki province in close coordination and leadership of the respective provincial 

governments. Others objectives includes:  

 Provide technical support to the provincial governments in formulating renewable energy 

plans  



 Coordinate with relevant stakeholders and facilitate meetings, workshops, trainings etc 

required for formulating renewable energy plans in Bagmati and Gandaki provinces.  

 

C. SCOPE OF WORK 

The consultant is expected to accomplish the assignment considering below points.  

a) Provincial renewable energy plans must compliment Nepal‟s Second Nationally 

Determined Contribution and the target to achieve net zero emission by 2050 and 

provincial development plans and priorities as well.  

b) Provincial renewable energy plans must consider Nepal‟s commitments to the Paris 

Agreement on Climate Change, Sustainable Development Goals and Sustainable Energy 

for All.  

c) Energy baseline with all types of renewable energy sources and technologies in the 

province should be explored to prepare the plan. 

d) Technical, financial, environmental and social feasibilities of potential renewable energy 

sources must be considered in the plans.  

e) Potential risks and risk mitigation measures associated with renewable energy sources 

need to be clearly laid out in the plans.  

f) Formulation of Provincial Energy Coordination Committee, a multi-stakeholder forum 

with representative of provincial government agencies and other major stakeholder, that 

would provide advisory role in the provincial renewable energy plan formulation process.  

g) Potentiality of renewable energy production and utilization across different sectors such 

as transportation, cooking, electricity and others must be covered in the plans.  

h) Review capacity need assessments, especially of Provincial level stakeholders, and identify 

the actions to implement the proposed provincial energy plan for capacity development.  

i) Provincial renewable energy plans must contain Monitoring and Evaluation framework  

j) Provincial renewable energy plans must provide estimate of financing the plans 

considering national, international and innovative financing. 

k) Provincial renewable energy plans must identify and prioritize renewable energy 

activities that particularly benefits women and socially disadvantageous groups and 

communities.  

l) Categories the activities into short term (1-3 years), midterm (4-5 years) and long term (6 

years onwards).  

m) Prepare integrated energy plan including divisions of roles and responsibility, and specific 

activities of stakeholders.  

 

D. METHODOLOGY 

Below is a broad and tentative methodology designed for the assignment. The consultancy firm 

is encouraged to build on the below points and propose a detailed methodology in the bid.  

a) Inception meeting with PRC and WWF Nepal team members to build mutual understanding 

and clarifications on the assignment 

b) Identify the concerned stakeholders in two provinces for consultation and interviews 



c) Review relevant secondary literature and information on renewable energy in the two 

provinces 

d) Submission of Inception report to PRC with detail methodology and timeline  

e) Build rapport with key stakeholders in two provinces and get their buy in together with PRC 

team  

f) Conduct inception workshops in two provinces to kick start the renewable energy plan 

formulation process  

g) Formulation of Provincial Energy Coordination Committee with the consent of provincial 

governments and support on development of Term of Reference of the Committee in two 

provinces  

h) Organize series of workshops at least three times in each province. The first workshop is to 

finalize inception report; second workshop is to status report and third workshop is for 

drafting RE plan   

i) Develop a status and prospects of renewable energy report of Bagmati and Gandaki provinces  

j) Feedbacks collection on the draft plans from PRC, WWF Nepal, AEPC and Province 

stakeholders  

k) Finalize the renewable energy plans of Bagmati province and Gandaki province  

l) Translate the renewable energy plans in Nepali language  

m) Organize workshops in both provinces for adoption of the renewable energy plans 

n) Periodic meetings with PRC, WWF, AEPC and the provincial ministries with progress 

updates on the assignment 

 

E. DELIVERABLES 

The deliverables are as follows:  

a) Inception report with rigorous methodology workplan and format of RE plan. (not more 

than 10 pages)  

b) Reports on status and prospects of renewable energy of Bagmati and Gandaki provinces.  

c) Final renewable energy plans of Bagmati and Gandaki provinces in both English and 

Nepali language, ready to endorse by the provincial governments.  

 

F. TIMELINE  

The consultancy period will be of 4.5 months effective from 15
th

 August 2021 to 31
st
 December 

2021. A tentative breakdown of timeline is as below.  

Milestones/ Deliverables  By when  

Selection and award the contract to consultant   Second week of August 

Submission of Inception Report  Third week of August  

Inception workshops and formation of Provincial 

Energy Coordination Committee in two provinces  

First week of September 

2021  

Meetings, workshops, trainings (if applicable) with 

provincial stakeholders  

September and October 

2021  



Submission of draft provincial renewable energy 

plan  

November 2021  

Review and feedbacks and finalization of the plans; 

and adoption of plans  

December 2021  

 

G. BUDGET AND PAYMENTS  

The Consultant is requested to prepare the estimated budget along with the cost breakdown as a 

separate document. All prices/rates quoted must be inclusive of all taxes. The estimated budget 

must include detailed cost breakdown comprising human resources cost, number and cost of 

meetings, workshops, travel and associated costs of the consultancy team to two provinces as 

required for the assignment. However, PRC will organize the inception workshops and 

renewable energy plan adoption workshops in two provinces and cover all logistics cost of four 

events.    

The payments will be made in three trenches as  

a) First tranche of 30 % of the contract value, immediately after approval of the inception 

report.  

b) Second tranche of 40 % of the contract value, after submission of the „Status and 

Prospects of Renewable Energy in Bagmati province and Gandaki province‟  

c) Third and last tranche of 30% of the contract value, after submission of the final 

renewable energy plans of Bagmati and Gandaki provinces.  

 

H. QUALIFICATIONS/CRITERIA 

a) Qualified team of experts with expertise on energy planning, governance and financing. 

At least three-member expert team that includes Team leader -1; Renewable Energy 

Expert-1; Planning Expert-1. Below is a basic qualification require for each team 

member.   

b) Team leader:  Master‟s degree or more in Engineering, Environment Science, or Energy 

and have at least 10 years of experiences in energy sector. 

c) Renewable energy expert:  Bachelor degree or more in energy, renewable energy and 

have at least 5 years of experience in energy sector.   

d) Planning and governance expert: Master degree or more in Public Policy, Governance 

and related disciplines and at least 5 years of experience working with governments   

e) Proven experiences of successfully completed similar assignments in the past. 

f) Familiar and updated on national and international discourse on renewable energy and 

climate change.  

g) Knowledge on legal policies related to renewable energy   

h) Previous experience of working with provincial governments in Bagmati and Gandaki 

provinces, and experiences on Energy/RE planning of Provinces/local levels will be an 

advantage.  

i) Strong writing skills both in English and Nepali  

j) Interpersonal skills to build rapport with stakeholders.  



k) Facilitation and presentation skills.  

 

I. EVALUATION CRITERIA  

Technical proposal and financial proposal will be evaluated separately. Below table summarizes 

the evaluation criteria of the bid.  

Technical proposal  
70% 

Financial proposal  
30% 

Criteria for Evaluation of Technical Proposal  
Weightage 

Expertise of the firm submitting proposal 10% 

Methodology, its appropriateness to the TOR, condition and timeliness 

of the implementation plan 

50% 

Qualification and experience of personal 40% 

 

J. PROPOSAL SUBMISSION DETAILS 

Interested VAT registered consultancy firm and/or individual requested to submit the technical 

and financial proposal to procurement@prc.org.np no later than 5:00 pm of 28 July, 2021.  

The proposal MUST include the following:  

1. Letter of Interest  

2. Technical proposal and financial proposal (in separate files)  

3. Organization Registration and latest renewal certificate  

4. VAT registration certificate  

5. Latest tax clearance certificate  

6. CVs of team members 

7. Copy of two similar assignments conducted in recent years.   

8. Two references  

The END.  


